STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 13

NUMBER OF Bl DDERS 8
PROGRAM ELEMENTS

Bl D RANK

07/ 14/ 05
12-0C9854
12- ORA-73-16.8/16.8

Bl D

I N ORANGE COUNTY | N LUGUNA BEACH AT

SUMMARY

ROUTE 73 AND 133 SEPARATI ON

RETROFI T COVPOST STORM WATER FI LTER

FUND TOTAL HA42 937, 000
ENG NEERS EST 670, 041. 50
RAS
Bl D TOTAL Bl DDER | D
698, 405. 00 6
808, 799. 00 5
839, 700. 00 2
861, 738. 00 1
899, 325. 00 3

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

AMOUNT OVER

DEPARTMENT OF TRANSPORTATI ON

28, 363. 50

Bl D245

PACE 1

07/ 18/ 05
CONTRACT CODE 'E '
61 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

180
PERCENT OVER EST 4.23

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

P P C CONSTRUCTI ON | NC

336 N CENTRAL AVENUE SU TE 10A

GLENDALE CA 91203
ODONNELL CONSTRUCTI ON | NC

559 W COvVI NA BOULEVARD
SAN DI MAS CA 91773-2911

BEADOR CONSTRUCTI ON COVPANY
I NC

26320 LESTER CI RCLE

CORONA  CA 92883

S R D ENG NEERI NG | NC

3578 E ENTERPRI SE DRI VE
ANAHEI M CA 92807

GCl CONSTRUCTI ON | NC

245 FI SCHER AVENUE SUl TE B3
COSTA MESA CA 92626

818 662-8040 SB PREF CLAI MED
00772981

FAX 818 662- 8060

909 394-4510
00772905
FAX 909 394-4750

SB PREF CLAI MED

951 674-7352 SB PREF CLAI MED
00720483

FAX 951 674-7495

714 630-2480
00644233
FAX 714 630-2484

CC PREF CLAI MED

714 957-0233 CC PREF CLAI MED
00755356

FAX 714 540-1148

3. 0%



12- 0C9854

12-ORA-73-1

07/ 14/ 05
6 979, 245. 00
7 1, 000, 340. 00
8 1, 159, 500. 70

D WPONELL CONSTRUCTI ON | NC

P O BOX 1406
FONTANA CA 92334- 1406

PETERSON CHASE GENERAL

ENG NEERI NG CONSTRUCTI ON | NC
1792 KAl SER AVENUE

IRVINE CA 92614-5706

BRUTOCO ENG NEERI NG AND
CONSTRUCTI ON | NC

P O BOX 429

FONTANA CA 92334

909 356-8880
00532499
FAX 909 356-1299

949 252- 0441
00615876
FAX 949 252-0266

909 350- 3535
00247770
FAX 909 350-6820

Bl D245
PACE 2
07/ 18/ 05

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED



12- 0C9854 Bl D245

12-ORA-73-1 PAGE 3

07/ 14/ 05 07/ 18/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 ACE FENCE COVPANY | TEM5 10, 58 AND 60
CI TY OF | NDUSTRY CA

GLOBAL ENVI RONMENTAL NETWORK | NC STORM WATER POLLUTI ON PREVENTI ON PLAN AND GEOVEMBRANE
FOUNTAI N VALLEY CA

HYDRO SPROUT | TEM5 23 THRU 29
ESCONDI DO CA

R AND D STEEL I TEMS 35, 36 AND 55
COVPTON CA



12- 0C9854
12-ORA-73-1
07/ 14/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 4

07/ 18/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ALCORN FENCE
ORANGE CA

HYDRO SPROUT
ESCONDI DO CA

I NLAND CONCRETE ENTERPRI SES
RI VERSI DE CA

R AND D STEEL
COWPTON CA

Bl DDER | D NAME AND ADDRESS

FENCI NG

ERCSI ON CONTRCL

MANHOLES

REI NFORCI NG STEEL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ALCORN FENCE COVPANY
ORANGE CA

BARBER WEBB COVPANY
LOS ANGELES CA

BEADOR AND SON
CORONA  CA

GROUND SERVI CE TECHNOLOGY
ESCONDI DO CA

R AND D STEEL
COWTON CA

I TEM5 10, 37 AND 58 THRU 60

| TEM 22 ( PARTI AL)

| TEM5 49 THRU 51

ITEMS 3 THRU 6 AND 23 THRU 29

| TEMS 35 AND 36 ( PARTI AL)



12- 0C9854 Bl D245

12-ORA-73-1 PAGE 5

07/ 14/ 05 07/ 18/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 ALCORN FENCE COVPANY FENCI NG
1212 W STRUCK AVENUE
CRANGE CA 92867

BEADOR AND SONS CONSTRUCTI ON EARTHWORK
26320 LESTER Cl RCLE
CORONA CA 92883

MARI NA ERCSI ON CONTRCL ERCSI ON CONTROL
1100 E KATELLA AVENUE
ANAHEI M CA 92805

R AND D STEEL | NC REI NFCRCI NG STEEL
1200 S SANTA FE AVENUE
COWPTON CA 90221

THE BARBER WEBB COVPANY GEQOVENMBRANE
3833 E MEDFORD STREET
LOS ANGELES CA 90063

V AND E TREE SERVI CE CLEARI NG AND GRUBBI NG

P O BOX 3280
CRANGE CA 92865

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 BOB WETZEL CONCRETE CONCRETE STRUCTURES
SANTA ANA CA

BU LT R TE FENCE FENCI NG
BELLFLOAER CA
CONTI NUED ON NEXT PAGE



12- 0C9854
12-ORA-73-1

07/ 14/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 6

07/ 18/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

GROUND SERVI CE TECHNI CAL
ESCONDI DO CA

WOLF ENVI RONMENTAL
SUTTER CREEK CA

Bl DDER | D NAME AND ADDRESS

ERCSI ON CONTROL

LI NI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

BARBER W\EBB
LOS ANGELES CA

GROUND SERVI CE TECHNI CAL
ESCONDI DO CA

R AND D STEEL
COVPTON CA

Bl DDER | D NAME AND ADDRESS

GEOFABRI C

ERCSI ON CONTRCL

RESTEEL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

ALCORN FENCE COVPANY
CRANGE CA

HYDRO SPROUT
ESCONDI DO CA

R AND D STEEL
COWPTON CA

WOLF ENVI RONVENTAL
SUTTER CREEK CA

FENCI NG

ERCSI ON CONTROL

REBAR

GEQOVENMBRANE



12- 0C9854 Bl D245

12-ORA-73-1 PAGE 7

07/ 14/ 05 07/ 18/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 ACE FENCE CHAI'N LI NK FENCE ( PORTI ON)
CI TY OF | NDUSTRY CA

BARBER W\EBB GEOVEMBRANE ( PORTI ON)
LOS ANGELES CA

HYDRO SPROUT ERCSI ON CONTRCL ( PORTI ON)
ESCONDI DO CA

R AND D STEEL REBAR ( PORTI ON)
COWPTON CA



12- 0C9854 Bl D245

12- ORA- 73-1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
07/ 14/ 05 07/ 18/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 000. 00 3, 000. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 10, 000. 00 10, 000. 00
3 074028 TEMPORARY FI BER ROLL M 50 15. 00 750. 00
4 074029 TEMPORARY SI LT FENCE M 220 10. 00 2, 200. 00
5 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 1, 000. 00 1, 000. 00
6 074033 TEMPORARY CONSTRUCTI ON' ENTRANCE EA 2 4, 250. 00 8, 500. 00
7 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 3, 000. 00 3, 000. 00
8 150206 ABANDON CULVERT M 140 60. 00 8, 400. 00
9 150224 ABANDON MANHOLE EA 1 1, 000. 00 1, 000. 00
10 150608 REMOVE CHAI N LI NK FENCE M 65 30. 00 1, 950. 00
11 150668 REMOVE FLARED END SECTI ON EA 2 500. 00 1, 000. 00
12 034584 REMOVE DRAI NAGE FACI LI TY EA 1 7,500. 00 7,500. 00
( COMPOST STORMMATER FI LTER)
13 150805 REMOVE CULVERT M 70 70. 00 4,900. 00
14 034585 REMOVE CORRUGATED STEEL Pl PE RI SER EA 1 1, 500. 00 1, 500. 00
15 150821 REMOVE HEADWALL EA 1 2,500. 00 2,500. 00
16 034586 REMOVE CONCRETE ( CHANNEL CONNECTI ON) LS LUMP SUM 2, 000. 00 2, 000. 00
17 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 3, 000. 00 3, 000. 00
18 170101 DEVELOP WATER SUPPLY LS LUMP SUM 3, 000. 00 3, 000. 00
19 190101 ROADWAY EXCAVATI ON VB 2, 400 25. 00 60, 000. 00
20 198002 | MPORTED BORROW ( TYPE A) VB 2,330 25. 00 58, 250. 00
21 034587 | MPORTED BORROW ( TYPE B) VB 580 35. 00 20, 300. 00
22 (S) 034588 GEOVEMBRANE ( BASI N LI NER) MR 1,270 20. 00 25, 400. 00
23 (S) 203001 EROSI ON CONTROL ( BLANKET) MR 3, 800 3.00 11, 400. 00
24 (S) 203003 STRAW ( ERCS| ON' CONTROQL) KG 190 9. 50 1, 805. 00
25 (S) 203014 FI BER ( EROSI ON CONTROL) KG 520 1. 50 780. 00
26 (S) 203024 COVPOST ( EROSI ON' CONTROL) MB 6 200. 00 1, 200. 00
27 (S) 034589 PURE LI VE SEED ( EROSI ON CONTROL) KG 2.5 450. 00 1,125. 00
TYPE 1
28 (S) 034590 PURE LI VE SEED ( EROSI ON CONTROL) KG 5.2 100. 00 520. 00
TYPE 2
29 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL) KG 95 7.00 665. 00
30 (SF) 208289 65 MM PLASTI C Pl PE (PR 315) M 160 40. 00 6, 400. 00
(SUPPLY LI NE)
31 250201 CLASS 2 AGGREGATE SUBBASE VB 6 40. 00 240. 00
32 260301 CLASS 3 AGGREGATE BASE VB 270 45. 00 12, 150. 00
33 280000 LEAN CONCRETE BASE VB 4 500. 00 2, 000. 00



12- 0C9854 Bl D245

12- ORA- 73-1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
07/ 14/ 05 07/ 18/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
34 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 29 1, 000. 00 29, 000. 00
35 (F) 510503 M NOR CONCRETE ( STRUCTURE) MB 136 1, 000. 00 136, 000. 00
36 (F) 034591 M NOR CONCRETE ( CHANNEL CONNECTI ON) VB 1.5 1, 100. 00 1, 650. 00
37 566011 ROADSI DE SI GN - ONE POST EA 1 750. 00 750. 00
38 620904 300 MM ALTERNATI VE Pl PE CULVERT M 15 100. 00 1, 500. 00
39 620909 450 MM ALTERNATI VE Pl PE CULVERT M 10 150. 00 1, 500. 00
40 620913 600 MM ALTERNATI VE Pl PE CULVERT M 100 250. 00 25, 000. 00
41 620919 750 MM ALTERNATI VE Pl PE CULVERT M 30 280. 00 8, 400. 00
42 620924 900 MM ALTERNATI VE Pl PE CULVERT M 80 350. 00 28, 000. 00
43 620930 1050 MM ALTERNATI VE PI PE CULVERT M 3 450. 00 1, 350. 00
44 620933 1200 MM ALTERNATI VE PI PE CULVERT M 11 550. 00 6, 050. 00
45 703268 300 MM CORRUGATED STEEL Pl PE RI SER M 5 500. 00 2, 500. 00
(2.01 MM THI
46 703287 1200 MM CORRUGATED STEEL PI PE RI SER M 6 1, 200. 00 7, 200. 00
(2.01 MM THI CK)
47 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 1 750. 00 750. 00
48 705341 1200 MM ALTERNATI VE FLARED END SECTI ON EA 1 3, 000. 00 3, 000. 00
49 707247 1200 MV PRECAST CONCRETE Pl PE MANHOLE M 25 1, 200. 00 30, 000. 00
50 707249 1500 MM PRECAST CONCRETE PI PE MANHOLE M 11 1, 500. 00 16, 500. 00
51 034592 PRECAST CONCRETE Pl PE MANHOLE M 5 1, 750. 00 8, 750. 00
( MONI TORI NG MANHOLE)
52 034593 DRAI NAGE OUTLET SYSTEM ( SKI MVER) EA 1 4,000. 00 4, 000. 00
53 721501 CONCRETE ( CONCRETED- ROCK SLOPE VB 7 800. 00 5, 600. 00
PROTECTI ON)
54 034594 CONCRETED- ROCK SLOPE PROTECTI ON VB 7 800. 00 5, 600. 00
(1/4 T, METHOD A MODI FI ED)
55 (F) 034595 M NOR CONCRETE ( ACCESS RAMP) VB 15. 7 800. 00 12, 560. 00
56 ( SF) 750001 M SCELLANEOUS | RON AND STEEL KG 2, 370 10. 00 23, 700. 00
57 (F) 034596 STAI NLESS STEEL W RE MESH M2 7.2 500. 00 3, 600. 00
58 800391 CHAI N LI NK FENCE ( TYPE CL-1.8) M 55 132. 00 7, 260. 00
59 802585 1.2 M CHAIN LINK GATE (TYPE CL-1.8) EA 2 1, 500. 00 3, 000. 00
60 839521 CABLE RAI LI NG M 10 275. 00 2, 750. 00
61 999990 MOBI LI ZATI ON LS LUMP SUM 55, 000. 00 55, 000. 00



| TEM
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12- 0C9854
12-ORA-73-1
07/ 14/ 05

700.
1, 350.
1, 160.
2, 000.

550.

225.

260.

157760.
3000.
550.
3375.
2600.

SUMMARY

OF

REMA/

. 00

173400.
6300.
450.
5625.
8700.

N

NG BI DDERS
FOURTH

Bl D AMOUNT
3, 000. 00 3000
8, 000. 00 8000
35. 00 1750
20. 00 4400
2, 000. 00 2000
2,200. 00 4400
1, 900. 00 1900
50. 00 7000
1, 600. 00 1600
35. 00 2275
440. 00 880
11, 000. 00 11000
120. 00 8400
1, 600. 00 1600
1, 200. 00 1200
1, 000. 00 1000
22, 000. 00 22000
7, 000. 00 7000
25. 00 60000
30. 00 69900
57. 00 33060
20. 00 25400
2.60 9880
8. 00 1520
1.00 520
135. 00 810
320. 00 800
75. 00 390
5. 00 475
68. 00 10880
100. 00 600
70. 00 18900
575. 00 2300
940. 00 27260.
1, 600. 00 217600
3, 500. 00 5250
420. 00 420.
280. 00 4200
390. 00 3900

Bl D245
PAGE 10
07/ 18/ 05
FI FTH
Bl D AMOUNT
12, 000. 00 12000
1, 100. 00 1100
30. 00 1500
15. 00 3300
1, 700. 00 1700
3, 000. 00 6000
2,200. 00 2200
70. 00 9800
1, 500. 00 1500
35. 00 2275
600. 00 1200
15, 000. 00 15000
130. 00 9100
2,500. 00 2500
3, 000. 00 3000
2,000. 00 2000
5, 000. 00 5000
6, 000. 00 6000
10. 00 24000
30. 00 69900
88. 00 51040
19. 00 24130
2.25 8550
1.20 228
2.20 1144
207. 00 1242
200. 00 500
215. 00 1118
3.00 285
58. 00 9280
280. 00 1680
90. 00 24300
2,500. 00 10000
1, 400. 00 40600
2, 000. 00 272000
7, 000. 00 10500.
500. 00 500.
270. 00 4050
320. 00 3200



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60

61
TOT

12- 0C9854
12-ORA-73-1
07/ 14/ 05

808, 799. 00

SUMMARY

OF

REMA/

839, 700. 00

NI NG BI DDERS
FOURTH
Bl D AMOUNT
450. 00 45000
520. 00 15600
550. 00 44000
730. 00 2190
770. 00 8470
800. 00 4000
1, 200. 00 7200
300. 00 300
1, 000. 00 1000
650. 00 16250
1, 200. 00 13200
2,500. 00 12500
1, 700. 00 1700
200. 00 1400
300. 00 2100
920. 00 14444
6. 00 14220
370. 00 2664
140. 00 7700
715. 00 1430
290. 00 2900
60, 000. 00 60000
861, 738. 00

Bl D245
PAGE 11
07/ 18/ 05
FI FTH
Bl D AMOUNT
220. 00 22000
310. 00 9300
325. 00 26000
500. 00 1500
630. 00 6930
520. 00 2600
1, 800. 00 10800
500. 00 500
2, 000. 00 2000
980. 00 24500
1, 400. 00 15400
1, 700. 00 8500
3, 000. 00 3000
400. 00 2800
400. 00 2800
630. 00 9891
5.70 13509
165. 00 1188
117.00 6435
200. 00 400
185. 00 1850
84, 000. 00 84000
899, 325. 00



| TEM
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12- 0C9854
12-ORA-73-1
07/ 14/ 05

272000.
3000.
200.
6750.
4700.

SUMMARY

OF

.00

.00
400.
2, 000.
1, 500.
1, 000.
400.
80.
100.

00
00
00
00
00
00
00

REMA/

198050. 00
49300. 00
35560. 00
11400. 00

1520. 00
520. 00
900. 00
750. 00
520. 00
475. 00

11200. 00
510. 00
22950. 00
1600. 00
58000. 00

204000. 00

1500. 00
400. 00

1200. 00

1000. 00

NI NG BI DDERS
El GHTH

Bl D AMOUNT
3, 000. 00 3000
20, 000. 00 20000
60. 00 3000
38. 00 8360
3, 000. 00 3000
8, 000. 00 16000
10, 000. 00 10000
80. 00 11200
2,500. 00 2500
30. 00 1950
1, 000. 00 2000
12, 000. 00 12000
165. 00 11550
2,500. 00 2500
2, 000. 00 2000
1, 800. 00 1800
3, 000. 00 3000
3, 000. 00 3000
39. 00 93600
20. 00 46600
55. 00 31900
20. 00 25400
2.40 9120
7.40 1406
.95 494
127. 00 762
305. 00 762
71. 00 369
4.80 456
75. 00 12000
400. 00 2400
80. 00 21600
800. 00 3200
850. 00 24650.
3, 020. 00 410720
3, 500. 00 5250
410. 00 410.
375. 00 5625
360. 00 3600

Bl D245
PAGE 12
07/ 18/ 05



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60

61
TOT

12- 0C9854
12-ORA-73-1
07/ 14/ 05

979, 245. 00

SUMMARY OF REMA/
SEVENTH
Bl D AMOUNT

250. 00 25000. 00

330. 00 9900. 00

350. 00 28000. 00

450. 00 1350. 00

500. 00 5500. 00

800. 00 4000. 00

2, 000. 00 12000. 00

1, 000. 00 1000. 00

1, 000. 00 1000. 00

800. 00 20000. 00

1, 000. 00 11000. 00

1, 000. 00 5000. 00

5, 000. 00 5000. 00

900. 00 6300. 00

1, 000. 00 7000. 00

450. 00 7065. 00

6. 00 14220. 00

200. 00 1440. 00

140. 00 7700. 00

700. 00 1400. 00

300. 00 3000. 00

115, 000. 00 115000. 00

1, 000, 340. 00

NI NG BI DDERS
El GHTH
Bl D AMOUNT
295. 00 29500
345. 00 10350
355. 00 28400
1, 310. 00 3930
575. 00 6325
980. 00 4900
2,165. 00 12990
1, 500. 00 1500
2,700. 00 2700
1, 400. 00 35000
2,200. 00 24200
2,500. 00 12500
3, 000. 00 3000
1, 400. 00 9800
1, 400. 00 9800
600. 00 9420
5.50 13035.
155. 00 1116.
150. 00 8250
800. 00 1600.
400. 00 4000
110, 000. 00 110000.
1, 159, 500. 70

Bl D245
PAGE 13
07/ 18/ 05



